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Velosio is a Gold Certified Partner with 33 years of 
experience managing enterprise IT workloads. Our 
certified experts have helped hundreds of companies 
build, manage, and optimize Exchange Online 
resources. Velosio utilizes a multiphase approach 
to helping clients migrate their workloads into the 
cloud where we appropriately assess and plan 
the migration alongside the business with minimal 
disruption.

Velosio will perform an email migration to 
Exchange Online, including configuration and 
mailbox migration leveraging best practice processes 
and tools for a seamless migration. Velosio can move 
your company from any mail source including, but not 
limited to, Microsoft 365 to Microsoft 365, Exchange 
on-premises to Microsoft 365, or any other provider 
to Microsoft 365. The typical e-mail migration process 
is performed in a four-phase project presented below. 
The actual project timeframe and duration will be 
finalized during the Planning phase.
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BASE PRODUCTS # of MAILBOXES TOTAL

Mailbox Migration Service Up to 100 $50 per Mailbox  
or Shared Mailbox

Custom Mailbox  
Migration Service 100+ Custom Services SOW
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During the Provisioning Process, 
Velosio will setup the Office 365 
Tenant and perform the following 
tasks:

•	Review licensing requirements and 
assignments

•	Establish accounts within the tenant
•	Establish domain(s) within the 

tenant for the email services
•	Establish the connection between 

the source email and the 
destination email services

Deliverable: Complete setup and 
staging of accounts

•	Shared Mailbox setup and 
attachment to user accounts

•	Email data staged transfer 
from source email server to 
destination email server

•	User validations of access and 
copied data

•	Establish security baselines 
within the tenant services 
(MFA, DKIM, DMARK, SPF, 
SPAM Filters)

Deliverable: Complete setup 
and staging of accounts

•	Webinar with IT Staff on 
Office 365 Admin Best 
Practices and Tips/Tricks

•	Overview of fundamental 
user and email 
Administration in Office 365 

•	Common Troubleshooting 
Steps and Practices 

•	Open Q+A
•	Support for 14 Days Post 

Deployment for Office 365 
Administration Related 
Questions or Issues 

Deliverable: Completed IT 
Admin Training


