
# Dynamics 365 Business Central

Estimate for Finance, Sales, Purchasing, Inventory & Manufacturing System Implementation





#### Sections

- Your likely Current State
- Dynamics 365 Business Central
- Our Implementation Approach
- Our Commercials





#### Current State (where you are today)


- You are using a system that is not currently addressing your business requirements
  - Receivables
  - Payables
  - Multiple entities
  - Financial transactions
  - General Ledger
  - Financial reporting
  - Fixed Assets
  - BAS/GST
  - Banking

- Sales Quote
- Sales Order
- Sales Invoice
- Purchase Requisition
- Purchase Order
- Purchase Invoice
- Inventory
- Warehousing

- BOM
- Work & Machine Centres
- Routings
- Production Orders
- Planning Workbench
- Costing
- ETO and MTO
- MTS
- Often your current system is not being upgraded to a full Cloud solution
  - Not supporting operational aspects of the business
    - Customers & Invoicing (Quote to Cash)
    - Suppliers & Purchasing (Procure to Pay)
    - Manufacturing (Design to Despatch)
    - Manual processes
- Not leveraging your investment in Microsoft M365/O365 for office work
  - Email, Documents, Spreadsheets, Teams

#### Microsoft Cloud Engage customers Office 365 Optimize operations **Empower** Microsoft 365 Microsoft Dynamics 365 Microsoft Azure employees Transform products

#### Dynamics 365 Business Central Architecture





### **Business Central Finance Functionality**

=== Financial management	Account receivables/ payables	Bank reconciliation	Fixed asset management	Month/Year end closing
Sales & service management	Quote generation	Contact management	Sales invoicing	Payment processing
Project management	Capacity planning	Budgets and estimates	Project Costing	Resource management
Supply chain management	Inventory and Purchasing control	Shipment and distribution	Returns and cancellations	Procurement and vendor management
Operations management	Forecasting	Production planning	Manufacturing capacity	Warehouse management
Reporting & analytics	Customer insights	Self-serve reports	Interactive dashboards	Built-in intelligence


### Implementation Risk Plan

#	Risk Description	Likelihood	Impact	Mitigation
1	Wiise is not the right solution	Low	High	Discovery &Design (D&D) workshops
2	You do not know enough about Business Central & BCPrise does not enough about your processes	Low	High	D&D workshops
3	Business owners/users not engaged in the project	Med	Med	Workshops, Software Previews and Steering Committee
4	Lack of understanding of your business leads to poor configuration decisions on Business Central	Med	High	Workshops are early and introduce Wiise, Software Previews start early
5	Data is poor	High	Med	Data templates, D&D workshops
6	Change in COA setup from your old system to Business Central does not translate properly	Low	High	D&D workshops
7	Slow decision making	Low	Med	Steering Committee

Update the risk mitigation plan at the end of the D&D phase

## Company Sizing Definitions

	Small	Small Medium	Large Medium
Number of Users	Up to 5	Up to 15	Up to 30
Number of Entities	1	Up to 2	Up to 4
Requirements	Simple	Moderate	Complex
Intercompany transactions	No	Yes	Yes



Summary (Days)	Small Company	Small Medium	Large Medium
Discovery & Design	7.00	9.00	15.25
Initial Configuration	8.75	11.50	17.50
Advanced Configuration	20.75	26.50	44.50
Training & UAT	5.00	6.50	8.75
Go Live Process	5.50	6.00	6.50
Total	47.00	59.50	92.50
Data Migration	TBC	TBC	TBC

Sign off on Project plan, scope, \$ & timing

### Implementation Estimates

Size Estimates	Estimated Effort (Days)	Estimated Elapsed Time (Weeks)	Estimated Cost (excluding GST)
Small Company	47.00	15	\$94,000
Small Medium Company	59.50	16	\$119,000
Large Company	92.50	19	\$185,000

#### Assumptions & Dependencies

- Pricing (all exclusive of GST) is on a time and materials basis under BCPrise master services agreement.
- Access to your SMEs throughout the project.
- Project Management of your resources by you.
- Questions will be answered, and decisions made in a reasonable timeframe so as not to unduly delay the project.
- You establish and run an active Project Steering Committee on this project (can just be 2 people).
- Questions and decisions that cannot be made by the Project Team will be made quickly by the Project Steering Committee.
- Software is purchased through BCPrise so that we have access to the software during the implementation (exception for partner-to-partner projects).
- Executive sponsorship.

#### Assumptions & Dependencies

- External documents are standard documents with change of logo and contact details only.
- Does not include any data migration (templates included). All data migration is additional T&M.
  - Master data must be completed by start of Initial Config phase (COA, customers, vendors, items, fixed assets).
  - Clean data is provided by you into data migration templates and does not require cleansing by us.
- All development is out of scope.
- Travel and expenses ex-Sydney are excluded & will be passed on at cost
  - pre-approved by you.
- External docs are Sales Invoice, CR Note, PO, Customer Statement and Remittance Advice for each company.
- Reports provided are P&L, Trial Balance, Balance Sheet.
- Does not include any integrations or custom development. Support not included in this proposal
- Support (accessed via <u>support@bcprise.com</u>) can be either
  - Regular monthly fee with a Service Level Agreement (SLA) locked at a 3 year rate, or
  - Ad hoc billed in arrears

# Dynamics 365 Business Central

Estimate for Finance, Sales, Purchasing, Inventory & Manufacturing System Implementation

Contact: <a href="mailto:paul@bcprise.com">paul@bcprise.com</a> 0439907219



